Table A-5 - Remedial Action Alternative F
Removal and Capping to Achieve Authorized Channel Depths w/ Upland Disposal (Pilot No. 2B)
Whatcom Waterway Area

Unit No. of Total
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $20,373,000 $306,000
Outer/Mid Whatcom Waterway - SSU 1
- Cap CcYy $15.0 10,700 $161,000
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 210,000 $1,050,000
Head of Whatcom Waterway (30' Channel) - SSU 2
- Cap CcYy $15.0 34,800 $522,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 80,000 $400,000
Head of Whatcom Waterway (18' Channel) - SSU 3
- Cap CcYy $15.0 0 $0
- Mechanical Dredge and Transport to Upland Offload Facility CY $5.0 20,000 $100,000
G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -
G-PASB-SSUS5
- Cap CcY $15.0 136,200 $2,043,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 10,000 $50,000
Port Log Rafting Area - SSU 6
- Cap CcY $15.0 48,900 $734,000
- Mechanical Dredge and Transport to Upland Offload Facility CcY $5.0 40,000 $200,000
Starr Rock - SSU 7
- Cap CcY $15.0 107,500 $1,613,000
1&J Street Waterway - SSU 8
- No Action - - - -
Disposal - Upland
- Offload, Haul, and Place at Roosevelt Regional Landfill CY $37.5 360,000 $13,500,000
Engineering Design PERCENT 10% $20,373,000 $2,037,000
Construction Monitoring/Management PERCENT 5% $20,373,000 $1,019,000
Long-term Monitoring LS $500,000 1 $500,000
Contingency PERCENT 30% $24,235,000 $7,271,000
TOTAL ESTIMATED COST $31,506,000




